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University of Wisconsin - Madison  RECREATION ONLY - LARGE OPTION - FINAL 080117 

Gymnasium / Natatorium Replacement

UNIT COST DEVELOPMENT FOR GYMNASIUM / NATATORIUM REPLACEMENT
The CONCEPTUAL DESIGN represented by this estimate is in the PROBABLE COST RANGE OF  $82,935,000 to $88,065,000 BASE SYSTEMS & FORMS ARE VARIABLE WITHIN BUILDG COMPLEX AND COST WILL VARY PER FORM TYPE:

The Building Construction Cost transferred to PBW form is 75,100,000$    BUILDING FORM TYPE      BASE SYSTEMS & FORMS ARE VARIABLE WITHIN BUILDG COMPLEX AND COST WILL VARY PER FORM TYPE:

1 ICE ARENA    TALL STORY STRUCTURE, CLEAR SPAN, COMPLEX EXTERIOR ENCLOSURE & ROOF
COST ESTIMATE PREPARED BY STECKER-HARMSEN INC. OF AMES, IA 2 COURT AREAS    2 STORY TALL STRUCTURE, CLEAR SPAN, MIX INTERIOR/EXTERIOR PRESENTATION WITH COMPLEX PLANES
DATE:   August 1, 2017 3 ATRIUM & TALL SPACES    2 STORY TALL+ STRUCTURE, LONG SPAN/OPEN FRAME, TYPICAL EXTERIOR PRESENTATION WITH COMPLEX PLANES
STATUS:  CONCEPTUAL BUDGETING based on Program Areas and Block Diagram Layouts in RDG Report dated August xx, 2017 4 NATATORIUM    TALL STORY STRUCTURE, CLEAR SPAN IN LOWER FLRS OF BLDG, MIX INTERIOR/EXTERIOR PRESENTATION
COST BASIS:  JULY 2017 5 NOMINAL 1 STORY    TYPICALLY ONE LEVEL FRAME WITHIN MULTI-STORY SYSTEM, NORMAL SPAN FRAME, MIX INTERIOR/EXTERIOR PRESENTATION

Assignable Space P r o p o s e d Check! Cost   NOTE:  Tables for Unit Cost Development for Base Structure, Mechanical and Electrical are at end of this schedule. Location Modifier is also there.
UNIT 
NO.

UNIT

QTY OCC ASF /    
OCC

ASF / SP QTY SP TOTAL ASF A
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/
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/
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 UNIT COST - NET 
CONSTRUCTION

UNIT COST 
EXTENSION BASED 
ON PROPOSED ASF

FORM TYPE 
for BASE 

STRUCTURE & 
ENCLOSURE 

TO 
CONSTRUCT 

"BOX"

UNIT COST for             
BASE STRUCTURE & 

ENCLOSURE TO 
CONSTRUCT "BOX",       A 
MODIFIER MAY CHANGE 
UC FROM TABLE VALUE.

UNIT COST for         
"TENANT" BUILD-OUT 

FOR FUNCTION, 
INCLUDES WALLS, 

OPENINGS, FINISHES AND 
BLDG SPECIALTIES 

REQUIRED TO FIT-OUT 
SPACE FOR USE

FORM TYPE for 
MECHANICAL & 

ELECTRICAL SYSTEMS TO 
MODEL FUNCTION, 

LIKELY TO MIRROR "BOX" 
CODE

UNIT COST for             
MECHANICAL SYSTEMS 
FIT-OUT OF FUNCTION 

SPACE INCLUDING BASE 
AND SPECIALTY WORK 
FOR FIRE PROTECTION, 
PLUMBING, HVAC AND 

TEMPERATURE 
CONTROLS 

UNIT COST for            
ELECTRICAL SYSTEMS 
FIT-OUT OF FUNCTION 

SPACE INCLUDING BASE 
AND SPECIALTY WORK 
FOR POWER, LIGHTING, 

TELECOM/DATA, 
SECURITY AND SPECIAL 

SYSTEMS

UNIT COST for             
FIXED FURNITURE & 

EQUIPMENT FOR FIT-OUT 
OF SPACE FOR FUNCTION 
USE  (EXCLUDES LOOSE 

FURNITURE)

TOTAL NET UNIT COST 
BEFORE MODIFIER IS 

APPLIED

TOTAL CONSTRUCTION UNIT 
COST with MODIFIERS

A REC SPORTS
1 PUBLIC SPACES 6 5,100 2,867,250

1.01 Vestibule 250 1 250 441$                       110,250 3 224.04 50 3 77.87 28.25 380.16 441.35
1.02 Lobby 1,500 1 1,500 604$                       906,000 3 374.04 40 3 77.87 28.25 520.16 603.88
1.03 Lounge 2,500 1 2,500 604$                       1,510,000 3 374.04 40 3 77.87 28.25 520.16 603.88
1.04 Welcome & Membership / Prog Desk 300 1 300 563$                       168,900 3 299.04 40 3 77.87 28.25 40 485.16 563.24
1.05 Welcome Desk Workroom / Storage 150 1 150 534$                       80,100 3 299.04 45 3 77.87 28.25 10 460.16 534.22
1.06 One Stop Shop 400 1 400 230$                       92,000 5 74.31 50 5 46.88 27.00 198.19 230.09

2 FITNESS AREAS 32 35,420 11,586,860
2.01 Fitness Center - Cardio 9,600 1 9,600 300$                       2,880,000 5 104.31 45 3 77.87 28.25 3 258.43 300.02
2.02 Fitness Center - Selectorized 3,000 1 3,000 323$                       969,000 5 124.31 45 3 77.87 28.25 3 278.43 323.24
2.03 Fitness Center - Strength 7,000 1 7,000 561$                       3,927,000 3 329.04 45 3 77.87 28.25 3 483.16 560.92
2.04 Fitness Center -  Functional / Stretch 3,000 1 3,000 323$                       969,000 5 124.31 45 3 77.87 28.25 3 278.43 323.24
2.05 Fitness Center - Assistance Kiosks 20 8 160 528$                       84,480 3 299.04 50 3 77.87 28.25 455.16 528.42
2.06 Fitness Center Storage 500 1 500 201$                       100,500 5 74.31 25 5 46.88 27.00 173.19 201.06

2.07 Multi-Purpose Studio - Large 50 60 3,000 1 3,000 216$                       648,000 5 74.31 35 5 46.88 27.00 3 186.19 216.16
2.08 Multi-Purpose Studio - Medium 32 60 1,920 3 5,760 216$                       1,244,160 5 74.31 35 5 46.88 27.00 3 186.19 216.16
2.09 Multi-Purpose Studio - Small 20 50 1,000 0 0 -$                       0
2.10 Multi-Purpose Studio - Storage 180 4 720 205$                       147,600 5 74.31 25 5 46.88 27.00 3 176.19 204.55

2.11 Wellness - Reception 400 1 400 218$                       87,200 5 74.31 40 5 46.88 27.00 188.19 218.48
2.12 Wellness - Meeting Room 10 20 200 1 200 253$                       50,600 5 74.31 70 5 46.88 27.00 218.19 253.31
2.13 Wellness - Teaching Kitchen 600 1 600 242$                       145,200 5 74.31 50 5 46.88 27.00 10 208.19 241.70
2.14 Wellness - Admin Offices 120 2 240 230$                       55,200 5 74.31 50 5 46.88 27.00 198.19 230.09
2.15 Wellness - Consultation / Intake 100 1 100 207$                       20,700 5 74.31 30 5 46.88 27.00 178.19 206.87
2.16 Wellness - Testing Area (Private) 100 1 100 207$                       20,700 5 74.31 30 5 46.88 27.00 178.19 206.87
2.17 Wellness - Fitness Assessment 700 1 700 201$                       140,700 5 74.31 25 5 46.88 27.00 173.19 201.06
2.18 Wellness - Massage Therapy 140 1 140 213$                       29,820 5 74.31 35 5 46.88 27.00 183.19 212.67
2.19 Wellness - Mens Locker Room 4 25 100 1 100 335$                       33,500 5 74.31 140 5 46.88 27.00 288.19 334.57
2.20 Wellness - Womens Locker Room 4 25 100 1 100 335$                       33,500 5 74.31 140 5 46.88 27.00 288.19 334.57

3 RECREATIONAL COURT SPACE 20 93,850 16,929,250
3.01 10-Court Gymnasia (8 Open, 2 MAC) 6,800 10 68,000 173$                       11,764,000 2 67.14 25 2 39.24 14.75 3 149.13 173.14
3.02 IM Court-Side Seating Areas 1,050 1 1,050 181$                       190,050 2 67.14 25 2 39.24 14.75 10 156.13 181.26
3.03 Gymnasium Storage 1,000 2 2,000 207$                       414,000 5 74.31 30 5 46.88 27.00 178.19 206.87
3.04 Jogging Track 18,000 1.00 18,000 199$                       3,582,000 5 55.11 42.11666667 5 46.88 27.00 171.11 198.65
3.05 Indoor Turf Field 36,000 0 0 -$                       0 0
3.06 Indoor Turf Field Storage 1,500 0 0 -$                       0 0
3.07 Racquetball Court 800 6 4,800 204$                       979,200 2 67.14 10 2 39.24 14.75 45 176.13 204.48
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Assignable Space P r o p o s e d Check! Cost   NOTE:  Tables for Unit Cost Development for Base Structure, Mechanical and Electrical are at end of this schedule. Location Modifier is also there.
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CONSTRUCTION

UNIT COST 
EXTENSION BASED 
ON PROPOSED ASF

FORM TYPE 
for BASE 

STRUCTURE & 
ENCLOSURE 

TO 
CONSTRUCT 

"BOX"

UNIT COST for             
BASE STRUCTURE & 

ENCLOSURE TO 
CONSTRUCT "BOX",       A 
MODIFIER MAY CHANGE 
UC FROM TABLE VALUE.

UNIT COST for         
"TENANT" BUILD-OUT 

FOR FUNCTION, 
INCLUDES WALLS, 

OPENINGS, FINISHES AND 
BLDG SPECIALTIES 

REQUIRED TO FIT-OUT 
SPACE FOR USE

FORM TYPE for 
MECHANICAL & 

ELECTRICAL SYSTEMS TO 
MODEL FUNCTION, 

LIKELY TO MIRROR "BOX" 
CODE

UNIT COST for             
MECHANICAL SYSTEMS 
FIT-OUT OF FUNCTION 

SPACE INCLUDING BASE 
AND SPECIALTY WORK 
FOR FIRE PROTECTION, 
PLUMBING, HVAC AND 

TEMPERATURE 
CONTROLS 

UNIT COST for            
ELECTRICAL SYSTEMS 
FIT-OUT OF FUNCTION 

SPACE INCLUDING BASE 
AND SPECIALTY WORK 
FOR POWER, LIGHTING, 

TELECOM/DATA, 
SECURITY AND SPECIAL 

SYSTEMS

UNIT COST for             
FIXED FURNITURE & 

EQUIPMENT FOR FIT-OUT 
OF SPACE FOR FUNCTION 
USE  (EXCLUDES LOOSE 

FURNITURE)

TOTAL NET UNIT COST 
BEFORE MODIFIER IS 

APPLIED

TOTAL CONSTRUCTION UNIT 
COST with MODIFIERS

4 NATATORIUM 6 13,075 7,145,150
4.01 10 L x 25 Y Lap Pool Natatorium 9,975 1 9,975 511$                       5,097,225 4 210.66 100 4 105.88 24.00 440.54 511.44
4.02     Cost of Two Pools (67'x75') +(20' x 50') 6,025 1 225$                       1,355,625 X 225
4.03     Cost of Adjustable Pool Floor (4 Ln x 25 Y) 4,500 1 -$                       0 X 0
4.04     Pool Mechanical, Chem Room 1,500 1 1,500 213$                       319,500 5 74.31 35 5 46.88 27.00 183.19 212.67
4.05 Pool Storage 800 1 800 207$                       165,600 5 74.31 30 5 46.88 27.00 178.19 206.87
4.06 Wet Classroom 800 1 800 259$                       207,200 5 74.31 75 5 46.88 27.00 223.19 259.11

5 ICE ARENA 342 26,700 8,794,200
5.01 Ice Sheet 18,000 1 18,000 369$                       6,642,000 1 151.73 75 1 54.56 18.25 18 317.54 368.65
5.02 Spectator Seating 8 250 2,000 319$                       638,000 1 151.73 30 1 54.56 18.25 20 274.54 318.73
5.03 Observation / Overlook Space 600 0 0 -$                       0 X 0 X
5.04 Lobby / Storge Lockers 100 4 400 1 400 317$                       126,800 5 74.31 125 5 46.88 27.00 273.19 317.16
5.05 Zamboni Area / Mechanical Area 1,000 1 1,000 230$                       230,000 5 74.31 50 5 46.88 27.00 198.19 230.09
5.06 Skate Rental / Equip Desk / POS 250 1 250 213$                       53,250 5 74.31 35 5 46.88 27.00 183.19 212.67
5.07 Concession Sales 50 1 50 393$                       19,650 5 74.31 140 5 46.88 27.00 50 338.19 392.62
5.08 Multi Purpose Meeting Room 25 20 500 0 0 -$                       0 0 0.00
5.09 Equip Storage / Repair 300 1 300 207$                       62,100 5 74.31 30 5 46.88 27.00 178.19 206.87
5.10 Multi Purpose Locker Rooms 24 25 600 4 2,400 323$                       775,200 5 74.31 130 5 46.88 27.00 278.19 322.96
5.11 Officials Locker Room 8 20 160 2 320 288$                       92,160 5 74.31 100 5 46.88 27.00 248.19 288.14
5.12 Hockey Equipment Lockers (Rec) 6 80 480 323$                       155,040 5 74.31 130 5 46.88 27.00 278.19 322.96
5.13 Lounge 1,500 1 1,500 201$                       301,500 5 74.31 25 5 46.88 27.00 173.19 201.06

6 LOCKER ROOMS 5 11,580 3,859,860
6.01 Men's Locker Room, Open Rec 500 7.50 3,750 1 3,750 335$                       1,256,250 5 74.31 140 5 46.88 27.00 288.19 334.57
6.02 Women's Locker Room, Open Rec 500 7.50 3,750 1 3,750 335$                       1,256,250 5 74.31 140 5 46.88 27.00 288.19 334.57
6.03 Men's Locker Room, Pool 200 7.50 1,500 1 1,500 335$                       502,500 5 74.31 140 5 46.88 27.00 288.19 334.57
6.04 Women's Locker Room, Pool 200 7.50 1,500 1 1,500 335$                       502,500 5 74.31 140 5 46.88 27.00 288.19 334.57
6.05 Unisex / Special Needs Locker Room 10 90 1,080 1 1,080 317$                       342,360 5 74.31 125 5 46.88 27.00 273.19 317.16

7 CLASSROOMS & CLASS LABS 1 2,310 545,160
7.01 Class / Instructional Room (Movable Wall) 105 22 2,310 1 2,310 236$                       545,160 5 74.31 40 5 46.88 27.00 15 203.19 235.89

10 ADMIN / OFFICE SUITE 49 5,910 1,250,710
10.01 Reception/Waiting Room 400 1 400 207$                       82,800 5 74.31 30 5 46.88 27.00 178.19 206.87
10.02 Staff Offices 120 6 720 218$                       156,960 5 74.31 40 5 46.88 27.00 188.19 218.48
10.03 Staff Offices, (Open Offices) 60 24 1,440 195$                       280,800 5 74.31 20 5 46.88 27.00 168.19 195.26
10.04 Collaboration Spaces, Staff (Private) 100 8 800 213$                       170,400 5 74.31 35 5 46.88 27.00 183.19 212.67
10.03 Student Suite Office 150 3 450 201$                       90,450 5 74.31 25 5 46.88 27.00 173.19 201.06
10.04 Work Room 250 2 500 224$                       112,000 5 74.31 45 5 46.88 27.00 193.19 224.28
10.05 Staff Lounge 300 1 300 201$                       60,300 5 74.31 25 5 46.88 27.00 173.19 201.06
10.06 Staff Toilets 100 2 200 277$                       55,400 5 74.31 90 5 46.88 27.00 238.19 276.53
10.07 Large Conference Room 40 20 800 1 800 218$                       174,400 5 74.31 40 5 46.88 27.00 188.19 218.48
10.08 Small Conference Room 15 20 300 1 300 224$                       67,200 5 74.31 45 5 46.88 27.00 193.19 224.28

11 BUILDING SUPPORT 23 8,880 1,847,160
11.01 Loading Dock 400 1 400 195$                       78,000 5 74.31 20 5 46.88 27.00 168.19 195.26
11.02 General Storage 200 5 1,000 198$                       198,000 5 74.31 22 5 46.88 27.00 170.19 197.58
11.03 Building Maintenance 1,000 1 1,000 195$                       195,000 5 74.31 20 5 46.88 27.00 168.19 195.26
11.04 Wood Shop 0 0 -$                       0 0 0.00 0.00
11.05 Trash / Recycling Room 500 1 500 189$                       94,500 5 74.31 15 5 46.88 27.00 163.19 189.46
11.06 Equipment Repair Room 300 1 300 201$                       60,300 5 74.31 25 5 46.88 27.00 173.19 201.06
11.07 Outdoor Equipment Storage 2,000 1 2,000 189$                       378,000 5 74.31 15 5 46.88 27.00 163.19 189.46
11.08 Field Equipment Storage 2,000 1 2,000 189$                       378,000 5 74.31 15 5 46.88 27.00 163.19 189.46
11.09 Toilets for Outdoor Fields 140 12 1,680 277$                       465,360 5 74.31 90 5 46.88 27.00 238.19 276.53
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Assignable Space P r o p o s e d Check! Cost   NOTE:  Tables for Unit Cost Development for Base Structure, Mechanical and Electrical are at end of this schedule. Location Modifier is also there.
UNIT 
NO.

UNIT

QTY OCC ASF /    
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 UNIT COST - NET 
CONSTRUCTION

UNIT COST 
EXTENSION BASED 
ON PROPOSED ASF

FORM TYPE 
for BASE 

STRUCTURE & 
ENCLOSURE 

TO 
CONSTRUCT 

"BOX"

UNIT COST for             
BASE STRUCTURE & 

ENCLOSURE TO 
CONSTRUCT "BOX",       A 
MODIFIER MAY CHANGE 
UC FROM TABLE VALUE.

UNIT COST for         
"TENANT" BUILD-OUT 

FOR FUNCTION, 
INCLUDES WALLS, 

OPENINGS, FINISHES AND 
BLDG SPECIALTIES 

REQUIRED TO FIT-OUT 
SPACE FOR USE

FORM TYPE for 
MECHANICAL & 

ELECTRICAL SYSTEMS TO 
MODEL FUNCTION, 

LIKELY TO MIRROR "BOX" 
CODE

UNIT COST for             
MECHANICAL SYSTEMS 
FIT-OUT OF FUNCTION 

SPACE INCLUDING BASE 
AND SPECIALTY WORK 
FOR FIRE PROTECTION, 
PLUMBING, HVAC AND 

TEMPERATURE 
CONTROLS 

UNIT COST for            
ELECTRICAL SYSTEMS 
FIT-OUT OF FUNCTION 

SPACE INCLUDING BASE 
AND SPECIALTY WORK 
FOR POWER, LIGHTING, 

TELECOM/DATA, 
SECURITY AND SPECIAL 

SYSTEMS

UNIT COST for             
FIXED FURNITURE & 

EQUIPMENT FOR FIT-OUT 
OF SPACE FOR FUNCTION 
USE  (EXCLUDES LOOSE 

FURNITURE)

TOTAL NET UNIT COST 
BEFORE MODIFIER IS 

APPLIED

TOTAL CONSTRUCTION UNIT 
COST with MODIFIERS

RECREATION AREA ASF TOTALS Qty Sp TOTAL
485 ASF

1 PUBLIC SPACES 5,100 2,867,250$             
2 FITNESS AREAS 35,420 11,586,860$           
3 RECREATIONAL COURT SPACE 93,850 16,929,250$           
4 NATATORIUM 13,075 7,145,150$             
5 ICE ARENA 26,700 8,794,200$             
6 LOCKER ROOMS 11,580 3,859,860$             
7 CLASSROOMS & CLASS LABS 2,310 545,160$                
10 ADMIN / OFFICE SUITE 5,910 1,250,710$             
11 BUILDING SUPPORT 8,880 1,847,160$             

Subtotal Recreation ASF TOTAL ASF (Recreation) 202,825 270$                       54,825,600$           

B DEPT of KINESIOLOGY COMPONENT

7.14 Adaptive Fitness Class Lab 4,750 1 4,750 230$                       1,092,500 5 74.31 50 5 46.88 27.00 198.19 230.09
7.15 Adaptive Fitness Class Lab Storage 250 1 250 201$                       50,250 5 74.31 25 5 46.88 27.00 173.19 201.06

Subtotal Kinesiology ASF TOTAL ASF (Kinesiology) 5,000 229$                       1,142,750$             

Total Recreation and Kinesiology ASF TOTAL ASF (Rec & Kin) 207,825 269 55,968,350

Gross Up Recreation Only ASF TOTAL ASF (Recreation) 202,825 270$                       54,825,600$           

     Grossing Factor (%'s) Dept Net to Gross Target: 65% 154%

     Grossing Area (SF) 109,526 185$                       20,262,218$           5 74.31 25 5 31.4096 20.25 8 158.97 184.56

Total Recreation Only GSF & Construction Cost TOTAL GSF (Recreation) 312,351 240$                       75,100,000$        

Design Contingency (Rounded) 10% 7,600,000

Site Development & Landscaping Allowances #1 and #2 2,800,000

Recreation Only - Total Probable Cost of Construction (Rounded) - Cost Basis July 2017 274$                       85,500,000$        

$82,935,000

The CONCEPTUAL DESIGN represented by this estimate is in the COST RANGE OF $82,935,000 to $88,065,000 $88,065,000

Gross Up Kinesiology Only ASF TOTAL ASF (Recreation) 5,000 229$                       1,142,750$             

     Grossing Factor (%'s) Dept Net to Gross Target: 65% 154%

     Grossing Area (SF) 2,700 185$                       499,500$                5 74.31 25 5 31.4096 20.25 8 158.97 184.56

Total Kinesiology Only GSF & Construction Cost TOTAL GSF (Recreation) 7,700 208$                       1,600,000$             

Design Contingency (Rounded) 10% 200,000

Site Development & Landscaping Allowance N.A.

Kinesiology Only - Total Probable Cost of Construction (Rounded) - Cost Basis July 2017 234$                       1,800,000$          
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Assignable Space P r o p o s e d Check! Cost   NOTE:  Tables for Unit Cost Development for Base Structure, Mechanical and Electrical are at end of this schedule. Location Modifier is also there.
UNIT 
NO.

UNIT

QTY OCC ASF /    
OCC

ASF / SP QTY SP TOTAL ASF A
c
t
u
a
l 
4
/
1
8
/
2
0

 UNIT COST - NET 
CONSTRUCTION

UNIT COST 
EXTENSION BASED 
ON PROPOSED ASF

FORM TYPE 
for BASE 

STRUCTURE & 
ENCLOSURE 

TO 
CONSTRUCT 

"BOX"

UNIT COST for             
BASE STRUCTURE & 

ENCLOSURE TO 
CONSTRUCT "BOX",       A 
MODIFIER MAY CHANGE 
UC FROM TABLE VALUE.

UNIT COST for         
"TENANT" BUILD-OUT 

FOR FUNCTION, 
INCLUDES WALLS, 

OPENINGS, FINISHES AND 
BLDG SPECIALTIES 

REQUIRED TO FIT-OUT 
SPACE FOR USE

FORM TYPE for 
MECHANICAL & 

ELECTRICAL SYSTEMS TO 
MODEL FUNCTION, 

LIKELY TO MIRROR "BOX" 
CODE

UNIT COST for             
MECHANICAL SYSTEMS 
FIT-OUT OF FUNCTION 

SPACE INCLUDING BASE 
AND SPECIALTY WORK 
FOR FIRE PROTECTION, 
PLUMBING, HVAC AND 

TEMPERATURE 
CONTROLS 

UNIT COST for            
ELECTRICAL SYSTEMS 
FIT-OUT OF FUNCTION 

SPACE INCLUDING BASE 
AND SPECIALTY WORK 
FOR POWER, LIGHTING, 

TELECOM/DATA, 
SECURITY AND SPECIAL 

SYSTEMS

UNIT COST for             
FIXED FURNITURE & 

EQUIPMENT FOR FIT-OUT 
OF SPACE FOR FUNCTION 
USE  (EXCLUDES LOOSE 

FURNITURE)

TOTAL NET UNIT COST 
BEFORE MODIFIER IS 

APPLIED

TOTAL CONSTRUCTION UNIT 
COST with MODIFIERS

UNIT COST DEVELOPMENT FOR GYMNASIUM / NATATORIUM REPLACEMENT

PRICING MODIFIER SCHEDULE

LOCATION FACTOR: 1.085

SITE COMPLEXITY, URBAN SETTING 1.07

ADD GENERAL REQUIREMENTS 1.00

ADD CONTRACTOR O&P 1.00

ADD CONSTRUCTION MGR 1.00

AGGREGATE MODIFIER FACTOR 1.16

STRUCTURE UNIT COST TABLE, 2017 BASE MECHANICAL UNIT COST TABLE, 2017 BASE ELECTRICAL UNIT COST TABLE, 2017 BASE

TYPE FNDN & SOG ELEV. FRAMES EXTR WALLS ROOF FRAME & COVERTOTAL U.C. TYPE FIRE PROT PLUMBING HVAC TEMP CONTROLSTOTAL U.C. TYPE POWER & EP LIGHTING TEL/DATA FIRE ALARM & PAGINGBLDG SECURITYTOTAL U.C.

ICE ARENA 1 9.00 27.50 77.16 38.07 151.73 1 4.50 7.06 35.00 8.00 54.56 1 6.00 8.00 2.00 1.25 1.00 18.25

COURT AREAS 2 6.00 20.67 22.28 18.19 67.14 2 4.00 5.24 25.00 5.00 39.24 2 4.00 8.00 1.00 0.75 1.00 14.75

ATRIUM & TALL SPACES 3 13.25 31.50 222.73 31.55 299.04 3 4.50 9.37 55.00 9.00 77.87 3 5.00 18.00 2.00 1.25 2.00 28.25
NATATORIUM 4 13.50 55.77 101.84 39.55 210.66 4 5.50 10.38 75.00 15.00 105.88 4 8.00 12.00 2.00 1.00 1.00 24.00
NOMINAL 1 STORY 5 10.25 26.82 19.88 17.36 74.31 5 4.00 8.88 28.00 6.00 46.88 5 6.00 13.00 4.00 1.50 2.50 27.00

Page 4 of 4



027

U N I V E R S I T Y  O F  W I S C O N S I N - M A D I S O N  M C A R D L E  B U I L D I N G  R E N O VAT I O N

McArdle Building renovation option PBW document

THE UNIVERSITY OF WISCONSIN SYSTEM  PROJECT BUDGET WORKSHEET (Rev. 2017-02)

PROJECT TITLE:  Date Prepared    : 12/14/17
LOCATION:  Prepared By      : RDG by Jim Stecker

Revised By: XXX
OPTION NO.:  TOTAL PROJECT COST ESTIMATE: 7,752,000$              

NEW BUILDING AREA
 ASF New Const 0 Base Date: 01/2017
 GSF New Const 0 0.00% Efficiency Base Index 5723

Projected Bid Date 07/2020
REMODELING AREA Bid Date Index: 7038
 GSF Remodeling 44,500 Escalation Factor: 1.23
 GSF Total Bldg 104,600 42.54% Remodeling Est. Occup. Date : 07/2022

NEW CONSTRUCTION BY SPACE TYPE
Space Category ASF Eff GSF $/GSF Category Cost

0.00 0 -$                        -$                             
0.00 0 -$                        -$                             
0.00 0 -$                        -$                             
0.00 0 -$                        -$                             
0.00 0 -$                        -$                             
0.00 0 -$                        -$                             
0.00 0 -$                        -$                             
0.00 0 -$                        -$                             
0.00 0 -$                        -$                             

0 0 Subtotal: $ -$                             
SUBTOTAL NEW CONSTRUCTION COST -$                             

REMODELING BY SPACE TYPE
Space Category ASF Eff GSF $/GSF Category Cost
Classrooms 0 0.00 0 -$                        -$                             
Laboratories 0 0.00 0 -$                        -$                             
Offices 0 0.00 0 -$                        -$                             
Function 0 0.00 0 -$                        -$                             
Function 0 0.00 0 -$                        -$                             
Function 0 0.00 0 -$                        -$                             
Function 0 0.00 0 -$                        -$                             
Function 0 0.00 0 -$                        -$                             
Function 0 0.00 0 -$                        -$                             

0 0 Subtotal: $ -$                             -$                             
REMODELING BY TRADE
Trade Category GSF $/GSF DFD $/GSF Trade Cost
General Notes
  -Surface Treatment 0 12.00$                12.00$            -$                             
  -Minor 0 40.00$                40.00$            -$                             
  -Partial 0 66.00$                66.00$            -$                             
  -Complete 0 79.00$                79.00$            -$                             
Plumbing
  -Minor 0 13.00$                13.00$            -$                             
  -Partial 0 22.00$                22.00$            -$                             
  -Complete 0 25.00$                25.00$            -$                             
  -Special Laboratory Needs 0 47.00$                47.00$            -$                             
Heat/Vent/Air Cond
  -Minor 0 17.00$                17.00$            -$                             
  -Partial 0 37.00$                37.00$            -$                             
  -Complete 0 55.00$                55.00$            -$                             
Electric
  -Minor 0 14.00$                14.00$            -$                             
  -Partial 0 24.00$                24.00$            -$                             
  -Complete 0 31.00$                31.00$            -$                             

Subtotal: $ 0
SUBTOTAL REMODELING COST -$                             

SUBTOTAL NEW CONSTRUCTION & REMODELING COST >>>>>>> -$                             

X
X
X

UW-Madison Gymnasium-Natatorium Replacement
Madison, WI

McArdle Building Remodel for Temporary Relocation

X
X
X
X

X
X
X
X

X
X
X

12/14/2017 PBW Rev 2017-02 1 of 3

PROJECT TITLE:  UW-Madison Gymnasium-Natatorium Replacement
SUBTOTAL NEW CONSTRUCTION & REMODELING COST (from page 1) >>>>>>> -$                             
ADDITIONAL CONSTRUCTION & REMODELING COSTS:

HEADING NAME OR ITEM CODE QUANTITY UNIT UNIT COST SUBTOTAL
DEMO 0.00 GSF -$                         -$                         

Building Construction Costs 1.00 LS 4,099,000.00$         4,099,000$              
-$                         

ADD FIRE SPRINKLER TO BLDG -$                         
-$                         
-$                         

 ADD Complete Replacement of MEP -$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         
-$                         

SUBTOTAL ADDITIONAL CONSTRUCTION & REMODELING COSTS: >>>>>>> 4,099,000$              

SUBTOTAL CONSTRUCTION & REMODELING COST >>>>>>> 4,099,000$              

HAZ MATS HAZARDOUS MATERIALS ABATEMENT 1.00 200,000.00$            200,000$                 

 Lump Sum add for Complete Replacement of Mechanical & Electrical
 Systems in Entire Building (Includes new added 5,000SF Penthouse)
 at $8,297,000 would increase PBW by $14,256,000

Based on Detailed Concept Design Estimate (see backup)

Lump Sum add for complete Wet Pipe Fire Sprinkler System
at $800,000 would increase PBW by $1,387,000

ITEM DESCRIPTION
DEMOLITION

12/14/2017 PBW Rev 2017-02 2 of 3

PROJECT TITLE:  UW-Madison Gymnasium-Natatorium Replacement
SUBTOTAL CONSTRUCTION & REMODELING COST (from page 2) >>>>>>> 4,099,000$              

1. Total Construction Cost >>>>>>> 6,044,000$              
- Design Contingency 15.0% 614,900$            
- Overhead & Profit (OH&P) 0.0% -$                        
- Building & Remodeling (from Page 1) -$                        
- Demolition (from Page 2) -$                        
- Subtotal Additional Construction & Remodeling Cost (from Page 2) 4,099,000$         
- Hazardous Materials Abatement (from Page 2) 200,000$            
- Subtotal Unescalated Construction Cost 4,913,900$         
- Escalation Factor 1.23 6,044,100$         

2. Architect/Engineer Basic Services 7.79% 471,000$                 
- Basic Services (Calculated % of Construction $) 7.5% 453,300$            
- Basic Services (Enter Direct $ for Basic A/E Fees) -$                        
- Reimbursible costs 4.0% 18,100$              

3. Additional Design Services 1.11% 67,000$                   
- Pre-design 0.2% 12,100$              
- LEED™ certification -$                        
- Systems Furniture design 0.0% -$                        
- Commissioning (specify level) 0.0% -$                        
- EIS/EIA consultant -$                        
- Construction Testing 25,000$              
- Testing & Balancing 30,000$              

-$                        
-$                        
-$                        
-$                        
-$                        

  
4. Project Contingency 10.0% 6,044,000$              604,400$            604,000$                 

5. Project Management 4.0% 6,648,000$              265,900$            266,000$                 

6.  Movable Equip. Allowance 0.0% 6,044,000$              -$                        -$                             

7.  Special Equipment 300,000$                 
- Audio-Visual -$                        
- Computer Equipment 100,000$            
- Systems Furniture 0$                       

75,000$              
-$                        

50,000$              
75,000$              

-$                        

TOTAL  PROJECT  BUDGET  ESTIMATE >>>>>>> 7,752,000$              

92$                     /ASF: Construction Cost (building & site)
92$                     /GSF: Construction Cost (building & site)

174$                   /ASF: Total Project Cost
174$                   /GSF: Total Project Cost

NOTES:
X
X
X

- Specify
- Specify
- Specify
- Specify
- Specify

Recreation Weights & Fitness Equipment (Tred, Step, etc.)
Laboratory Casework & Equipment (Included in room line in FF&E)
Environmental Graphics / Signage / Wayfinding
Security / Control / Automoation
- Specify

12/14/2017 PBW Rev 2017-02 3 of 3
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University of Wisconsin - Madison McArdle Remodel ­ Temporary Relocation

Gymnasium / Natatorium Replacement

  The CONCEPTUAL DESIGN represented by this estimate is in the PROBABLE COST RANGE OF $4,559,000 to $5,039,000

The Building Construction Cost transferred to PBW form is 4,099,000$      

TO ADD FIRE SPRINKLER PROTECTION to McArdle Building is in the PROBABLE COST RANGE OF $874,000 to $966,000

The Building Construction Cost transferred to PBW form is 800,000$         

TO ADD COMPLETE REPLACEMENT OF MECHANICAL & ELECTRICAL SYSTEMS IN ENTIRE BUILDING:  $9,065,000 to $10,019,000

The Building Construction Cost transferred to PBW form is 8,297,000$      

COST ESTIMATE PREPARED BY STECKER-HARMSEN INC. OF AMES, IA 
DATE: AUG 1, 2017, Revised DEC 11,2017
STATUS:  CONCEPTUAL BUDGETING BASED ON PROGRAM AREAS AND BLOCK DIAGRAM LAYOUT
COST BASIS:  JULY 2017

SCOPE OF WORK CODE: SCOPE OF WORK CODE:

1 No Work 1 No Work

2 Existing, Clean up & Refurbish Existing Finishes, Any replacement of FF&E by Owner, Minimal Mechanical or Electrical work expected 2 Existing, Clean up & Refurbish Existing Finishes, Any replacement of FF&E by Owner, Minimal Mechanical or Electrical work expected

3 3

4 4

5 5

Assignable Space P r o p o s e d Cost
UNIT 
NO.

UNIT # of 
Rooms 

ON PLAN

Calculated 
Avg. 

Room ASF 
if known

Total ASF 
per May 8 

Report

Total Area of Spaces 
per plan GSF         

THIS AREA USED IN 
PRICING

A
c
t
u
a
l
4
/
1
8
/
2
0
1
7

 UNIT COST - NET 
CONSTRUCTION

UNIT COST 
EXTENSION BASED 
ON PROPOSED GSF

SCOPE 
OF WORK 

CODE
FORM TYPE 
for General 

Average 
Intensity of 
Work for 

Demolition 
and Rebuild 
of the "BOX"

UNIT COST 
for             

BASE 
DEMOLITIO

N WORK  
TO

CONSTRUC
T "BOX"

UNIT COST for         
"TENANT" BUILD-OUT

FOR FUNCTION, 
INCLUDES WALLS, 

OPENINGS, FINISHES
AND BLDG 

SPECIALTIES 
REQUIRED TO FIT-

OUT SPACE FOR USE

FORM TYPE for 
MECHANICAL & 

ELECTRICAL 
SYSTEMS TO 

MODEL FUNCTION, 
LIKELY TO MIRROR 

"BOX" CODE

UNIT COST for            
MECHANICAL 

SYSTEMS FIT-OUT OF
FUNCTION SPACE 

INCLUDING BASE AND 
SPECIALTY WORK 

FOR PLUMBING, HVAC 
AND TEMPERATURE 

CONTROLS.              
NO FIRE PROTECTION

UNIT COST for            
ELECTRICAL 

SYSTEMS FIT-OUT OF
FUNCTION SPACE 

INCLUDING BASE AND 
SPECIALTY WORK 

FOR POWER, 
LIGHTING, 

TELECOM/DATA, 
SECURITY AND 

SPECIAL SYSTEMS

UNIT COST for          
FIXED FURNITURE 
& EQUIPMENT FOR 
FIT-OUT OF SPACE 

FOR FUNCTION 
USE  (EXCLUDES 

LOOSE 
FURNITURE)

TOTAL NET UNIT COST 
BEFORE MODIFIER IS APPLIED

TOTAL CONSTRUCTION UNIT 
COST with MODIFIERS

A McCardle Building
THIRD FLOOR PLAN 15 5,000 7,592 564,655

2.01 General Class Lab 2 960 1,920 2,101 102$                       214,302 4 4 5.65 30 4 22 15.25 8.45 81.35 101.51

2.02 Athletic Training Class Lab 2 500 1,000 994 111$                       110,334 4 4 5.65 38 4 22 15.25 7.91 88.81 110.82

2.03 Instructional Activity Lab 2 750 1,500 1,509 95$                         143,355 4 4 5.65 33 4 22 15.25 75.90 94.70

4.14 Data Analysis 1 100 100 354 60$                         21,240 3 3 3.25 27 3 8.5 9.00 47.75 59.58

5.03 Open Office 6 80 480 490 78$                         38,220 3 3 3.25 22 4 22 15.25 62.50 77.98

0
Circulation 1 1,663 1,663 1,863 15$                         27,945 2 2 0.50 7.5 2 1.75 2.00 11.75 14.66

Not Assigned 1 438 438 197 47$                         9,259 2 2 0.50 20 3 8.5 9.00 38.00 47.41

Not A Part of Scope 1 84 84 84 -$                        0 1 1 0.00 0 1 0 0.00 0.00 0.00

FOURTH FLOOR PLAN 50 5,190 7,634 831,253 1 0.00 1 0 0.00 0.00 0.00

4.01 Dedicated Wet Lab 2 400 800 658 360$                       236,880 5 5 8.40 50 5 101 42.00 87.50 288.90 360.47

4.05 Ultra Sound Room 3 150 450 448 164$                       73,472 5 5 8.40 38 5 46 22.00 16.67 131.07 163.54

4.06 Exam Room 3 120 360 413 159$                       65,667 5 5 8.40 38 5 46 22.00 13.33 127.73 159.38

4.07 Exercise Room 4 150 600 640 149$                       95,360 4 4 5.65 38 5 46 22.00 8.00 119.65 149.29

4.08 Interview / Intake 2 100 200 470 144$                       67,680 5 5 8.40 32 5 46 22.00 6.96 115.36 143.94

4.09 Wet Lab Storage 2 80 160 394 94$                         37,036 4 4 5.65 30 4 22 15.25 2.50 75.40 94.08

4.10 Shower Room 2 80 160 193 173$                       33,389 4 4 5.65 65 5 46 22.00 138.65 173.00

4.15 Restrooms 2 100 200 103 192$                       19,776 4 4 5.65 80 5 46 22.00 153.65 191.72

5.03 Open Office 22 80 1,760 1,755 81$                         142,155 4 4 5.65 22 4 22 15.25 64.90 80.98

5.05 Drop-in / Phone Room 5 100 500 194 132$                       25,608 4 4 5.65 32 5 46 22.00 105.65 131.82

Heavy Demo and Reconfiguration of Space, Major new partition or opening work, New Finishes & Misc Bldg Specialties, All new Mechanical and Electrical work for new Function of Space.  No Fire 

Protection work included in Temporary Relocation Costs.

Light Demo or Reconfiguration of Space, Minimal new partition or opening work, New Finishes & Misc Bldg Specialties, Modify existing Mechanical and Electrical work for new Function of Space.  No 

Fire Protection work included in Temporary Relocation Costs.

Medium Demo for Reconfiguration of Space, Some new partition and opening work, New Finishes & Misc Bldg Specialties, Some new Mechanical and Electrical work for new Function of Space but 

utilize existing service lines where possible.  No Fire Protection work included in Temporary Relocation Costs.

Heavy Demo and Reconfiguration of Space, Major new partition or opening work, New Finishes & Misc Bldg Specialties, All new Mechanical and Electrical work for new Function of Space.  No Fire 

Protection work included in Temporary Relocation Costs.

Light Demo or Reconfiguration of Space, Minimal new partition or opening work, New Finishes & Misc Bldg Specialties, Modify existing Mechanical and Electrical work for new Function of Space.  No 

Fire Protection work included in Temporary Relocation Costs.

Medium Demo for Reconfiguration of Space, Some new partition and opening work, New Finishes & Misc Bldg Specialties, Some new Mechanical and Electrical work for new Function of Space but 

utilize existing service lines where possible.  No Fire Protection work included in Temporary Relocation Costs.
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title
University of Wisconsin - Madison McArdle Remodel - Temporary Relocation

Gymnasium / Natatorium Replacement
Assignable Space P r o p o s e d Cost

UNIT 
NO.

UNIT # of 
Rooms 

ON PLAN

Calculated 
Avg. 

Room ASF 
if known

Total ASF 
per May 8 

Report

Total Area of Spaces 
per plan GSF         

THIS AREA USED IN 
PRICING

A
c
t
u
a
l
4
/
1
8
/
2
0
1
7

 UNIT COST - NET 
CONSTRUCTION

UNIT COST 
EXTENSION BASED 
ON PROPOSED GSF

SCOPE 
OF WORK 

CODE
FORM TYPE 
for General 

Average 
Intensity of 
Work for 

Demolition 
and Rebuild 
of the "BOX"

UNIT COST 
for             

BASE 
DEMOLITIO

N WORK  
TO

CONSTRUC
T "BOX"

UNIT COST for         
"TENANT" BUILD-OUT

FOR FUNCTION, 
INCLUDES WALLS, 

OPENINGS, FINISHES
AND BLDG 

SPECIALTIES 
REQUIRED TO FIT-

OUT SPACE FOR USE

FORM TYPE for 
MECHANICAL & 

ELECTRICAL 
SYSTEMS TO 

MODEL FUNCTION, 
LIKELY TO MIRROR 

"BOX" CODE

UNIT COST for            
MECHANICAL 

SYSTEMS FIT-OUT OF
FUNCTION SPACE 

INCLUDING BASE AND 
SPECIALTY WORK 

FOR PLUMBING, HVAC 
AND TEMPERATURE 

CONTROLS.              
NO FIRE PROTECTION

UNIT COST for            
ELECTRICAL 

SYSTEMS FIT-OUT OF
FUNCTION SPACE 

INCLUDING BASE AND 
SPECIALTY WORK 

FOR POWER, 
LIGHTING, 

TELECOM/DATA, 
SECURITY AND 

SPECIAL SYSTEMS

UNIT COST for          
FIXED FURNITURE 
& EQUIPMENT FOR 
FIT-OUT OF SPACE 

FOR FUNCTION 
USE  (EXCLUDES 

LOOSE 
FURNITURE)

TOTAL NET UNIT COST 
BEFORE MODIFIER IS APPLIED

TOTAL CONSTRUCTION UNIT 
COST with MODIFIERS

Circulation 1 2,282 2,282 2,282 15$                         34,230 2 2 0.50 7.5 2 1.75 2.00 11.75 14.66

Not Assigned 1 0 0 47$                         0 2 2 0.50 20 3 8.5 9.00 38.00 47.41

Not A Part of Scope 1 84 84 84 -$                        0 1 1 0.00 0 1 0 0.00 0.00 0.00

FIFTH FLOOR PLAN 8 1,940 7,281 289,667 1 0.00 1 0 0.00 0.00 0.00

4.11 ADL Simulation Lab 1 1,000 1,000 985 139$                       136,915 5 5 8.40 30 5 46 22.00 5.00 111.40 139.00

4.12 Flexible Research Lab 1 700 700 706 139$                       98,134 5 5 8.40 30 5 46 22.00 5.00 111.40 139.00

5.03 Open Office 3 80 240 242 81$                         19,602 4 4 5.65 22 4 22 15.25 64.90 80.98

Circulation 1 1,682 1,682 1,682 14$                         23,548 1 1 0.00 7.5 2 1.75 2.00 11.25 14.04

Not Assigned 1 243 243 244 47$                         11,468 1 1 0.00 20 3 8.5 9.00 37.50 46.79

Not A Part of Scope 1 3,422 3,422 3,422 -$                        0 1 1 0.00 0 1 0 0.00 0.00 0.00

SIXTH FLOOR PLAN 32 4,330 7,432 912,189 1 0.00 1 0 0.00 0.00 0.00

3.01 Large Conference Room 1 400 400 406 141$                       57,246 5 5 8.40 32 5 46 22.00 5.00 113.40 141.49

3.02 Small Conference Room 1 200 200 232 150$                       34,800 5 5 8.40 35 5 46 22.00 8.62 120.02 149.76

5.02 Office, Private 28 120 3,360 3,487 225$                       784,575 5 5 8.40 38 5 46 22.00 2.00 116.40 145.24

5.04 Work Room 1 120 120 123 154$                       18,942 5 5 8.40 45 5 46 22.00 2.00 123.40 153.97

6.02 General Storage 1 250 250 326 51$                         16,626 3 3 3.25 20 3 8.5 9.00 40.75 50.85

Circulation 1 2,707 2,707 2,707 15$                         40,605 2 2 0.50 7.5 2 1.75 2.00 11.75 14.66

Not Assigned 1 67 67 67 47$                         3,149 2 2 0.50 20 3 8.5 9.00 38.00 47.41

Not A Part of Scope 1 84 84 84 -$                        0 1 1 0.00 0 1 0 0.00 0.00 0.00

SEVENTH FLOOR PLAN 44 5,550 7,279 721,324 1 0.00 1 0 0.00 0.00 0.00

4.02 Shared Wet Lab 1 200 200 243 312$                       75,816 5 5 8.40 50 5 66 42.00 83.33 249.73 311.60

4.12 Flexible Research Lab 4 700 2,800 2,693 139$                       374,327 5 5 8.40 30 5 46 22.00 5.00 111.40 139.00

4.13 Shop Area 1 500 500 511 57$                         29,127 5 5 8.40 0 4 22 15.25 45.65 56.96

5.06 Grad Offices, shared 35 50 1,750 1,737 97$                         168,489 4 4 5.65 35 4 22 15.25 77.90 97.20

5.05 Drop-in / Phone Room 3 100 300 200 232$                       46,400 5 5 8.40 140 4 22 15.25 185.65 231.64

Circulation 1 1,811 1,811 1,811 15$                         27,165 2 2 0.50 7.5 2 1.75 2.00 11.75 14.66

Not Assigned 1 0 0 47$                         0 2 2 0.50 20 3 8.5 9.00 38.00 47.41

Not A Part of Scope 1 84 84 84 -$                        0 1 1 0.00 0 1 0 0.00 0.00 0.00

EIGHTH FLOOR PLAN 8 5,100 7,280 779,491 1 0.00 1 0 0.00 0.00 0.00

4.02 Shared Wet Lab 1 200 200 249 262$                       65,238 5 5 8.40 50 5 46 22.00 83.33 209.73 261.69

4.12 Flexible Research Lab 7 700 4,900 4,957 139$                       689,023 5 5 8.40 30 5 46 22.00 5.00 111.40 139.00

Circulation 1 1,682 1,682 1,682 15$                         25,230 2 2 0.50 7.5 2 1.75 2.00 11.75 14.66

Not Assigned 1 308 308 308 0 2 2 0.50 20 2 1.75 2.00 24.25 30.26

Not A Part of Scope 1 84 84 84 -$                        0 1 1 0.00 0 1 0 0.00 0.00 0.00
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University of Wisconsin - Madison McArdle Remodel ­ Temporary Relocation

Gymnasium / Natatorium Replacement
McArdle Building ASF TOTALS Qty Sp TOTAL PLAN

157 ASF GSF
THIRD FLOOR PLAN 5,000 7,592 564,655$                
FOURTH FLOOR PLAN 5,190 7,634 831,253$                
FIFTH FLOOR PLAN 1,940 7,281 289,667$                
SIXTH FLOOR PLAN 4,330 7,432 912,189$                
SEVENTH FLOOR PLAN 5,550 7,279 721,324$                
EIGHTH FLOOR PLAN 5,100 7,280 779,491$                

Total McArdle Building ASF and Actual GSF 27,110 44,498 151$                       4,098,579$             

     Grossing Factor (%'s) N.A.

     Grossing Area (SF) 0 0 -$                        -$                        

Total McArdle Building GSF & Construction Cost 44,498 92.12$                    4,099,000$             

Design Contingency (Rounded) 15% 700,000

Site Development & Landscaping Allowance,   NOT APPLICABLE 0.0% 0

Total Probable Cost of Construction (Rounded) 108$                       4,799,000$          

The CONCEPTUAL DESIGN represented by this estimate is in the COST RANGE OF $4,559,000 to $5,039,000

ADD FIRE PROTECTION SPRINKLER SYSTEM TO ENTIRE BUILDING
ASSUMPTIONS FOR BASIS OF COSTS:

1. Adequate water supply is available in adjacent ROW, but building needs new fire service entrance piping.

2. A fire pump would be required.

3. A wet pipe system could be used throughout. No special systems or dry pipe system considered or allowed.

4. Existing standpipe systems and fire hose stations (probably at stair towers) would remain and not be replaced.

5. The work would be done at some schedule other than in conjunction with the Temporary Relocation work.

SCOPE OF WORK:
Provide new fire service piping entrances (2), includes street cutting & repair at ROW LS 1 150,000$                  150,000$                
Provide new fire pump and construct fire pump room, add electrical service LS 1 100,000$                  100,000$                
Upgrade emergency generator for fire pump (Assumes small generator in place) LS 1 75,000$                    75,000$                  
Wet pipe sprinkler piping installation in existing room and corridor conditions

   Basement (assumed same as First Floor footprint) SF 8500 3.50$                         29,750$                  
   First Floor at 8,500 SF / Flr SF 8500 4.00$                         34,000$                  
   Second thru Fourth Floors at 7,600 SF / Flr SF 22800 4.50$                         102,600$                
   Fifth thru Twelve Floors at 7,100 SF / Flr SF 56800 4.75$                         269,800$                
Misc. General, Mechanical and Electrical modificatons to fit sprinkler piping SF 96500 0.40$                         38,600$                  

Subtotal McArdle Building Fire Sprinkler Construction Cost 800,000

Design Contingency (Rounded) 15% 120,000

Total McArdle Building Fire Sprinkler Probable Construction Cost - Cost Basis July 2017 920,000$              

The CONCEPTUAL DESIGN represented by this estimate is in the COST RANGE OF $874,000 to $966,000
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University of Wisconsin - Madison McArdle Remodel ­ Temporary Relocation

Gymnasium / Natatorium Replacement
ADD COMPLETE REPLACEMENT OF MECHANICAL & ELECTRICAL SYSTEMS IN ENTIRE BUILDING:  96,500 GSF 

ASSUMPTIONS FOR BASIS OF COSTS:

1. The replacement costs calculated below is ADDITIVE TO the Temporary Relocation Costs and also to the new Fire Sprinkler Costs.

2. The budget costs for MEP Gut and Remodeling work was provided by Ring & DuChateau, LLP and was expressed in 2021 dollars.  Based on Classroom/Office type.

     The MEP unit costs (see Table 1) adjusted to current price with escalation factor (1.23) embedded in PBW form to avoid doubling up dollars.

3. The entire building would likely need to be vacated to accommodate the MEP upgrade in conjunction with the Temporary Relocation work.

4. Misc. General Construction work will be required throughout the building to accommodate MEP upgrades. Within the Temporary Relocation area this is likely 

    covered in the base cost.  The remaining GSF area of 52,000 GSF will be covered as added scope of work for GC Cutting & Patching for MEP work.

5. The MEP fitout costs for the Temporary Relocation work is covered in the base cost (see Table 2)and has some overlap with the building wide MEP budget numbers.

     The overlap of costs shown in Table 2 is accounted for with a reduction of the building wide MEP Budget Unit Costs applied to the 44,500 GSF of 

     Temporary Relocation area (see Table 3).

6. Per UW information provided for building Gross SF of 96,500 GSF, all area calculations are based on that value. 

SCOPE OF WORK:
New building system Fire Protection included as separate option ADD to base cost, NO ADDED COST

  Credit to Fire Protection costs ­ Delete Overlap of Misc General Construction Cutting & Pa LS 1 (38,600)$                 (38,600)$                 

Plumbing system ­ Add for removal & replacement of building systems at Temp Relocation SF 44500 4.41$                      196,270$                
Plumbing system ­ Remove & Replace existing piping & fixtures, upgrade as required SF 52000 6.91$                      359,350$                

HVAC ­ Add for removal & replacement of building systems at Temp Relocation SF 44500 25.02$                    1,113,404$             
HVAC ­ Remove & Replace existing equipment, duct & piping, and fixtures SF 52000 32.52$                    1,691,057$             

Electrical ­ Add for removal & replacement of building systems at Temp Relocation SF 44500 33.02$                    1,469,585$             
Electrical (including phone/data/AV) ­ Remove & Replace equipment, wiring and fixtures SF 52000 39.02$                    2,029,268$             
   Add for upgrade for Security System ­  Allowance (specific requirements T.B.D.) SF 96500 2.25$                      217,125$                

Misc. General Construction Cutting & Patching for MEP work at extra Gross Area SF 52000 5.00$                      260,000$                
New mechanical penthouse constructed on existing roof for new equipment area SF 5000 200.00$                  1,000,000$             

Subtotal McArdle Building Mechanical/Electrical Replacement Cost 8,297,000$             

Design Contingency (Rounded) 15% 1,245,000$             

Total McArdle Building Mechanical/Electrical Replacement Cost - Cost Basis July 2017 9,542,000$           

The CONCEPTUAL DESIGN represented by this estimate is in the COST RANGE OF $9,065,000 to $10,019,000

Table 1: Budget costs for MEP Gut and Remodeling work was provided by Ring & DuChateau, LLP
Cost basis in 2021 dollars.  Based on Classroom/Office type and update of 96,500 GSF project

Trade Cost Per S.F. Cost Adjusted to 2017 dollars

Fire Protection 3.50$       

Plumbing 8.50$       6.91$                         

HVAC 40.00$     32.52$                       

Electrical 48.00$     39.02$                       

Total 100.00$  81.30$                       

Table 2: MEP fitout costs for the Temporary Relocation work covered in the base cost (on 44,500 GSF)
Potential Overlap with Table 1 costs

Trade Cost Per S.F. Cost Per S.F.

Fire Protection ­$         ­$                           

Plumbing 7.79$       2.50$                         

HVAC 15.60$     7.50$                         

Electrical 13.09$     6.00$                         

Total 36.48$     
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University of Wisconsin - Madison McArdle Remodel ­ Temporary Relocation

Gymnasium / Natatorium Replacement

Table 3: Adjusted Budget costs for MEP Gut and Remodeling work at Temporary Relocation work area

Trade Cost Per S.F.

Fire Protection ­$         

Plumbing 4.41$       

HVAC 25.02$     

Electrical 33.02$     

Total 62.46$     

UNIT COST DEVELOPMENT FOR TEMPORARY RELOCATION INTO REMODELED McARDLE BUILDING SPACE

SCOPE OF WORK CODE:

1 No Work

2 Existing, Clean up & Refurbish Existing Finishes, Any replacement of FF&E by Owner, Minimal Mechanical or Electrical work expected

3

4

5

Light Demo or Reconfiguration of Space, Minimal new partition or opening work, New Finishes & Misc Bldg Specialties, Modify existing Mechanical and Electrical work for new 

Medium Demo for Reconfiguration of Space, Some new partition and opening work, New Finishes & Misc Bldg Specialties, Some new Mechanical and Electrical work for new 

Heavy Demo and Reconfiguration of Space, Major new partition or opening work, New Finishes & Misc Bldg Specialties, All new Mechanical and Electrical work for new Function 

DEMOLITION & PREP WORK UNIT COST TABLE, 2017 BASE MECHANICAL UNIT COST TABLE, 2017 BASE ELECTRICAL UNIT COST TABLE, 2017 BASE

TYPE

MOBILIZE BASED 
ON AMOUNT OF 
WORK DEMOLITION

CLEANUP & 
PROT

AREA PREP FOR 
NEW WORK TOTAL U.C. TYPE DEMOLITION FIRE PROT PLUMBING HVAC TEMP CONTROLS TOTAL U.C. TYPE DEMOLITION POWER & EP LIGHTING TEL/DATA

FIRE ALARM & 
PAGING BLDG SECURITY TOTAL U.C.

1 0.00 0.00 0.00 0.00 0.00 1 0.00 0.00 0.00 0.00 0.00 0.00 1 0.00 0.00 0.00 0.00 0.00 0.00 0.00

2 0.10 0.10 0.20 0.10 0.50 2 0.00 0.00 0.75 1.00 0.00 1.75 2 0.00 1.00 1.00 0.00 0.00 0.00 2.00

3 0.20 2.00 0.75 0.30 3.25 3 1.00 0.00 2.00 5.00 0.50 8.50 3 0.50 4.00 4.00 0.50 0.25 0.25 9.00

4 0.25 4.00 1.00 0.40 5.65 4 3.00 0.00 5.00 12.00 2.00 22.00 4 1.50 6.00 7.00 1.25 0.50 0.50 15.25

5 0.30 6.00 1.50 0.60 8.40 5 7.00 0.00 10.00 25.00 4.00 46.00 5 2.25 8.00 10.00 2.00 0.75 1.25 22.00

PRICING MODIFIER SCHEDULE

LOCATION FACTOR: 1.085
SITE COMPLEXITY, WORKING IN 
OCCUPIED BUILDING 1.15

ADD GENERAL REQUIREMENTS 1

ADD CONTRACTOR O&P 1

ADD CONSTRUCTION MGR 1

AGGREGATE MODIFIER FACTOR 1.25
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